Utah Department of Transportation 11/23/2009 Page 1 of 7
Abstract of Bids Bidder: Bidder:
Prqject No: S-0009(15)9 Engineer's Estimate INTERSTATE ROCK PRODUCTS, | INDEPENDENT COST ESTIMATE
Project Name: SR-9; 300 WEST TO 800 NORTH HURRICANE INC. (STANTON)
Desc of Construction: WIDEN TO 4-LANES. 42 SOUTH 850 WEST 3261W5720 S
Estimate Completion date on or before SUITE 201 TAYLORSVILLE,UT 84118
County: WASHINGTON (53) HURRICANE,UT 84737
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 550,000.00 550,000.00 726,800.00 726,800.00 843,000.00 843,000.00
2 013150010 Public Information Services 1 Lump 20,000.00 20,000.00 17,800.00 17,800.00 40,500.00 40,500.00
3 01554000* Traffic Control 1 Lump 750,000.00 750,000.00 864,930.00 864,930.00 770,000.00 770,000.00
4 015710025 Check Dam (Fiber Roll) 28 ft 32.00 896.00 20.00 560.00 11.00 308.00
5 015710030 Silt Fence 3059 ft 3.00 9,177.00 3.00 9,177.00 2.25 6,882.75
6 015710075 Drop-Inlet Barrier (Fiber Roll) 747 ft 32.00 23,904.00 8.00 5,976.00 6.75 5,042.25
7 01572002P Dust Control and Watering (Est. Qty 7,322 1 Lump 109,830.00 109,830.00 146,440.00 146,440.00 77,500.00 77,500.00
1000 gal)
8 017210010 Survey 1 Lump 100,000.00 100,000.00 91,000.00 91,000.00 76,000.00 76,000.00
9 01727001* Preconstruction Survey 1 Lump 75,000.00 75,000.00 310,000.00 310,000.00 231,000.00 231,000.00
10 01891002P Move Mailbox (Est. Qty 6 each) 1 Lump 1,680.00 1,680.00 1,680.00 1,680.00 1,550.00 1,550.00
11 01892001P Reconstruct Catch Basin (Est. Qty 1 each) 1 Lump 3,300.00 3,300.00 5,000.00 5,000.00 400.00 400.00
12 01892004P Reconstruct Valve Box (Est. Qty 6 each) 1 Lump 2,580.00 2,580.00 2,580.00 2,580.00 3,600.00 3,600.00
13 01892005P Reconstruct Manhole (Est. Qty 13 each) 1 Lump 9,750.00 9,750.00 16,900.00 16,900.00 12,000.00 12,000.00
14 01892006P Reconstruct Monument Box (Est. Qty 1 each) 1 Lump 797.00 797.00 660.00 660.00 450.00 450.00
15 02056001P Granular Borrow (Est. Qty 16,320 cu yd) 1 Lump 339,456.00 339,456.00 456,960.00 456,960.00 489,500.00 489,500.00
16 02077002* Geogrid Type 2 1000 sqyd 1.10 1,100.00 11.30 11,300.00 5.60 5,600.00
17 02221000P Remove Pipe Culvert (Est. Qty 2,093 feet) 1 Lump 20,930.00 20,930.00 20,930.00 20,930.00 23,200.00 23,200.00
18 02221001* Remove Building, Basement, and Foundation 1 Each 30,000.00 30,000.00 20,000.00 20,000.00 11,200.00 11,200.00
19 02221002* Remove Manhole (Est. Qty 18 each) 1 Lump 12,420.00 12,420.00 12,420.00 12,420.00 16,900.00 16,900.00
20 02221003* Remove Fire Hydrant Assembly (Est. Qty 10 1 Lump 5,000.00 5,000.00 5,000.00 5,000.00 5,800.00 5,800.00
each)
21 02221003P Remove Catch Basin (Est. Qty 28 each) 1 Lump 12,880.00 12,880.00 12,880.00 12,880.00 10,500.00 10,500.00
22 02221004P Remove Valve Box (Est. Qty 10 each) 1 Lump 750.00 750.00 250.00 250.00 1,250.00 1,250.00
23 022210050 Remove Tree 28 Each 450.00 12,600.00 400.00 11,200.00 330.00 9,240.00
24 02221008* Remove Gate (Est. Qty 2 each) 1 Lump 600.00 600.00 345.00 345.00 750.00 750.00
25 02221008P Remove Fence (Est. Qty 1,695 feet) 1 Lump 3,051.00 3,051.00 3,051.00 3,051.00 4,750.00 4,750.00
26 02221009* Remove Retaining Wall (Est. Qty 512 feet) 1 Lump 4,096.00 4,096.00 4,096.00 4,096.00 5,000.00 5,000.00
27 02221010* Remove Light Pole (Est. Qty 12 each) 1 Lump 10,200.00 10,200.00 7,200.00 7,200.00 6,700.00 6,700.00
28 02221011P Remove Concrete Sidewalk (Est. Qty 4,689 1 Lump 24,617.25 24,617.25 24,618.00 24,618.00 30,000.00 30,000.00
sq yd)
29 02221012P Remove Concrete Driveway (Est. Qty 76 sq 1 Lump 554.80 554.80 555.00 555.00 500.00 500.00
yd)
30 02221013P Remove Concrete Curb (Est. Qty 751 ft) 1 Lump 1,464.45 1,464.45 1,465.00 1,465.00 2,900.00 2,900.00
31 02221014P Remove Concrete Curb and Gutter (Est. Qty 1 Lump 14,484.60 14,484.60 14,485.00 14,485.00 16,500.00 16,500.00
7,428 feet)
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32 02221015* Remove Concrete Pavement (Est. Qty 637 sq 1 Lump 4,777.50 4,777.50 4,141.00 4,141.00 5,800.00 5,800.00
yd)
33 02221016* Remove Asphalt Pavement (Est. Qty 7,684 sq 1 Lump 23,052.00 23,052.00 30,736.00 30,736.00 27,100.00 27,100.00
yd)
34 02221017* Remove Concrete Structure (Est. Qty 31 sq 1 Lump 372.00 372.00 1,085.00 1,085.00 4,700.00 4,700.00
yd)
35 02221018* Remove Traffic Signal System (Est. Qty 2 1 Lump 19,000.00 19,000.00 6,000.00 6,000.00 22,400.00 22,400.00
each)
36 02316002P Roadway Excavation (Est. Qty 46,175 cu yd) 1 Lump 344,004.00 344,004.00 380,944.00 380,944.00 497,000.00 497,000.00
37 023730010 Loose Riprap 7 cuyd 100.00 700.00 45.00 315.00 115.00 805.00
38 02610137P 18 Inch Reinforced Concrete Pipe, 1969 ft 55.00 108,295.00 55.70 109,673.30 73.00 143,737.00
Irrigation/Storm Drain, Class C, smooth
39 026101386 18 Inch Irrigation/Storm Drain, Class C, smooth 2817 ft 48.00 135,216.00 41.85 117,891.45 55.50 156,343.50
40 026101388 24 Inch Irrigation/Storm Drain, Class C, smooth 1509 ft 58.00 87,522.00 55.00 82,995.00 59.50 89,785.50
41 026101390 30 Inch Irrigation/Storm Drain, Class C, smooth 289 ft 69.00 19,941.00 67.00 19,363.00 62.00 17,918.00
42 026101391 36 Inch Irrigation/Storm Drain, Class C, smooth 674 ft 76.50 51,561.00 71.00 47,854.00 72.50 48,865.00
43 026101392 42 Inch Irrigation/Storm Drain, Class C, smooth 1169 ft 86.00 100,534.00 75.00 87,675.00 88.00 102,872.00
44 026101394 48 Inch Irrigation/Storm Drain, Class C, smooth 572 ft 108.00 61,776.00 90.00 51,480.00 105.00 60,060.00
45 02633000P Catch Basin - CB 9 75 Each 3,100.00 232,500.00 3,100.00 232,500.00 2,700.00 202,500.00
46 02633001P Manhole-4 ft Diameter 7 Each 1,950.00 13,650.00 1,950.00 13,650.00 2,900.00 20,300.00
47 02633002P Manhole-5 ft Diameter 4 Each 2,250.00 9,000.00 2,250.00 9,000.00 3,050.00 12,200.00
48 02633003P Manhole-6 ft Diameter 9 Each 2,800.00 25,200.00 3,100.00 27,900.00 4,500.00 40,500.00
49 02633004P Manhole-7 ft Diameter 1 Each 4,800.00 4,800.00 4,800.00 4,800.00 6,200.00 6,200.00
50 02633005P Manhole-8 ft Diameter 1 Each 4,900.00 4,900.00 5,600.00 5,600.00 7,700.00 7,700.00
51 02721002P Untreated Base Course (Est. Qty 13,363 cu 1 Lump 297,995.00 297,995.00 297,995.00 297,995.00 449,000.00 449,000.00
yd)
52 02721003P Gravel Drive 6012 sq ft 2.50 15,030.00 0.90 5,410.80 2.35 14,128.20
53 02741006P HMA - 3/4 inch (Plan Quantity) 20336 Ton 70.00 1,423,520.00 70.65 1,436,738.40 74.25 1,509,948.00
54 02741007P Asphalt Pavement Transition 30980 sq ft 4.50 139,410.00 4.50 139,410.00 4.00 123,920.00
55 02744006* SMA - 1/2 inch (Plan Quantity) 4336 Ton 100.00 433,600.00 116.00 502,976.00 98.00 424,928.00
56 02765002* Pavement Message Paint (Est. Qty 382 each) 1 Lump 49,660.00 49,660.00 8,786.00 8,786.00 8,600.00 8,600.00
57 02765005* Pavement Marking Paint (Est. Qty 208 gallon) 1 Lump 6,240.00 6,240.00 7,176.00 7,176.00 7,000.00 7,000.00
58 02771000P Concrete Curb Type B4 (Est. Qty 141 feet) 1 Lump 2,326.50 2,326.50 2,890.00 2,890.00 2,200.00 2,200.00
59 02771001P Concrete Curb Type B5 Modified (Est. Qty 1 Lump 196,152.00 196,152.00 82,027.00 82,027.00 120,000.00 120,000.00
11,888 feet)
60 02771002P Concrete Curb & Gutter Type B1 (Est. Qty 1 Lump 169,305.00 169,305.00 169,305.00 169,305.00 146,000.00 146,000.00
11,287 feet)
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61 02771004P Concrete Driveway Flared, 7 inch Thick 2366 sq ft 6.90 16,325.40 7.10 16,798.60 5.20 12,303.20
62 02771005P Concrete Driveway Flared Modified, 7 inch 23180 sq ft 6.90 159,942.00 7.10 164,578.00 5.00 115,900.00
Thick
63 02771006P Pedestrian Access Ramp (Est. Qty 42 each) 1 Lump 37,800.00 37,800.00 63,000.00 63,000.00 39,600.00 39,600.00
64 02771010P Plowable End Section Type | Modified (Est. 1 Lump 9,500.00 9,500.00 9,500.00 9,500.00 5,800.00 5,800.00
Qty 19 each)
65 02771011P Plowable End Section Type Il Modified (Est. 1 Lump 2,400.00 2,400.00 2,310.00 2,310.00 2,600.00 2,600.00
Qty 3 each)
66 02771021P Concrete Curb Type C1 (Est. Qty 328 feet) 1 Lump 6,560.00 6,560.00 7,872.00 7,872.00 4,900.00 4,900.00
67 02771022P Concrete Curb Type C2 (Est. Qty 6 feet) 1 Lump 120.00 120.00 177.00 177.00 125.00 125.00
68 02771023P Concrete Curb Type C3 (Est. Qty 13 feet) 1 Lump 260.00 260.00 359.00 359.00 210.00 210.00
69 02771024P Concrete Curb and Gutter Type C4 (Est. Qty 1 Lump 250.00 250.00 340.00 340.00 270.00 270.00
10 feet)
70 02776001P Concrete Sidewalk (Est. Qty 9,596 sq yd) 1 Lump 278,284.00 278,284.00 328,184.00 328,184.00 295,000.00 295,000.00
71 02776003P Concrete Flatwork 4 inch thick (Est. Qty 392 1 Lump 1,960.00 1,960.00 2,352.00 2,352.00 2,050.00 2,050.00
sq ft)
72 02776005P Concrete Flatwork 7 inch thick 3841 sq ft 6.90 26,502.90 7.30 28,039.30 4.30 16,516.30
73 02826000* Ornamental Picket Fence 1057 ft 35.00 36,995.00 43.00 45,451.00 43.00 45,451.00
74 02844001P Precast Concrete Full Barrier (New Jersey 1 Lump 2,000.00 2,000.00 2,000.00 2,000.00 1,500.00 1,500.00
Shape) (Est. Qty 20 feet)
75 02896001* Boundary Survey and Survey Plat 1 Lump 50,000.00 50,000.00 22,000.00 22,000.00 2,800.00 2,800.00
76 02896002* UDOT Monument 13 Each 600.00 7,800.00 400.00 5,200.00 560.00 7,280.00
77 029220040 Broadcast Seed 11 1000sgft 26.00 286.00 100.00 1,100.00 300.00 3,300.00
Subtotal 6,768,142.40 7,391,835.85 7,536,638.70
10 - ROADWAY Detail 2: Waterline System (Hurricane City Water)
78 02083010* Fire Hydrant Assembly 25 Each 4,920.00 123,000.00 4,600.00 115,000.00 5,600.00 140,000.00
79 02511010* 8" PVC C900 Waterline 1763 ft 46.60 82,155.80 41.15 72,547.45 81.00 142,803.00
80 02511011* 10" PVC C900 Waterline 3707 ft 35.00 129,745.00 32.50 120,477.50 51.00 189,057.00
81 02511012* 12" PVC C900 Waterline 145 ft 78.00 11,310.00 73.00 10,585.00 155.00 22,475.00
82 02511013* 8" DIP Class 350 Waterline 2407 ft 50.25 120,951.75 40.00 96,280.00 67.00 161,269.00
83 02511014* 10" DIP Class 350 Waterline 669 ft 54.80 36,661.20 48.00 32,112.00 75.00 50,175.00
84 02511016* 14" DIP Class 350 Waterline 877 ft 83.00 72,791.00 73.00 64,021.00 92.00 80,684.00
85 02511022* 6" Gate Valve 1 Each 1,500.00 1,500.00 1,660.00 1,660.00 2,100.00 2,100.00
86 02511023* 8" Gate Valve 30 Each 1,980.00 59,400.00 2,100.00 63,000.00 1,600.00 48,000.00
87 02511034* 10" Butterfly Valve 14 Each 2,870.00 40,180.00 2,800.00 39,200.00 2,200.00 30,800.00
88 02511035* 12" Butterfly Valve 2 Each 2,830.00 5,660.00 2,700.00 5,400.00 2,000.00 4,000.00
89 02511036* 14" Butterfly Valve 2 Each 4,640.00 9,280.00 6,600.00 13,200.00 2,700.00 5,400.00
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90 02511070* 3/4" Service Connection 64 Each 1,330.00 85,120.00 1,330.00 85,120.00 2,100.00 134,400.00
91 02511076* 2" Service Connection 3 Each 2,750.00 8,250.00 4,000.00 12,000.00 2,700.00 8,100.00
92 02741008* Temporary Pavement Repair 10359 ft 20.00 207,180.00 24.60 254,831.40 15.75 163,154.25
Subtotal 993,184.75 985,434.35 1,182,417.25
Water)
93 02511015* 4" C900 DR 25 Waterline 118 ft 28.50 3,363.00 20.00 2,360.00 68.00 8,024.00
94 02511017* 6" C900 DR 25 Waterline 1172 ft 46.00 53,912.00 40.00 46,880.00 60.00 70,320.00
95 02511018* 10" C900 DR 25 Waterline 1424 ft 38.00 54,112.00 33.00 46,992.00 42.50 60,520.00
96 02511021* 4" Gate Valve 2 Each 936.00 1,872.00 1,100.00 2,200.00 1,200.00 2,400.00
97 02511022* 6" Gate Valve 5 Each 1,440.00 7,200.00 1,480.00 7,400.00 1,300.00 6,500.00
98 02511024* 10" Gate Valve 4 Each 2,870.00 11,480.00 2,750.00 11,000.00 2,100.00 8,400.00
99 02511072* 1" Service Connection 4 Each 1,500.00 6,000.00 1,250.00 5,000.00 1,400.00 5,600.00
100 02511076* 2" Service Connection 2 Each 2,750.00 5,500.00 3,200.00 6,400.00 1,700.00 3,400.00
101 02741008* Temporary Pavement Repair 2518 ft 20.00 50,360.00 24.60 61,942.80 12.50 31,475.00
Subtotal 193,799.00 190,174.80 196,639.00
District)
102 02632010* 8" PVC Sewer Pipe 4821 ft 48.85 235,505.85 34.00 163,914.00 46.50 224,176.50
103 02632020* Core Drill Manhole 4 Each 1,800.00 7,200.00 2,300.00 9,200.00 900.00 3,600.00
104 02633001P Manhole-4 ft Diameter 8 Each 3,000.00 24,000.00 2,100.00 16,800.00 2,900.00 23,200.00
105 02633002P Manhole-5 ft Diameter 12 Each 4,200.00 50,400.00 2,625.00 31,500.00 3,300.00 39,600.00
106 02633006P Cast-in-Place Manhole-4 ft Diameter 4 Each 3,500.00 14,000.00 2,500.00 10,000.00 3,000.00 12,000.00
107 02633007P Cast-in-Place Manhole-5 ft Diameter 6 Each 4,700.00 28,200.00 2,960.00 17,760.00 3,400.00 20,400.00
Subtotal 359,305.85 249,174.00 322,976.50
District)
108 02632032* 4" Service Connection 43 Each 2,360.00 101,480.00 1,620.00 69,660.00 1,700.00 73,100.00
109 02632033* 6" Service Connection 2 Each 2,500.00 5,000.00 1,810.00 3,620.00 1,700.00 3,400.00
110 02741008* Temporary Pavement Repair 800 ft 20.00 16,000.00 38.00 30,400.00 15.75 12,600.00
Subtotal 122,480.00 103,680.00 89,100.00
20 - STRUCTURES R-598 Retaining Walls
111 02831001* Modular Block Wall (R-598A)(Est. Lump Qty. 1 Lump 12,816.00 12,816.00 10,656.00 10,656.00 13,900.00 13,900.00
288 sq ft)
112 02831002* Modular Block Wall (R-598B)(Est. Lump Qty. 1 Lump 20,381.00 20,381.00 16,946.00 16,946.00 24,400.00 24,400.00
458 sq ft)
113 02831003* Modular Block Wall (R-598C)(Est. Lump Qty. 1 Lump 37,335.50 37,335.50 31,043.00 31,043.00 41,800.00 41,800.00
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839 sq ft)

114 02831004* Modular Block Wall (R-598D)(Est. Lump Qty. 1 Lump 7,342.50 7,342.50 6,105.00 6,105.00 8,100.00 8,100.00
165 sq ft)

115 02831006* Modular Block Wall (R-598F)(Est. Lump Qty. 1 Lump 19,135.00 19,135.00 15,910.00 15,910.00 22,900.00 22,900.00
430 sq ft)

116 02831007* Modular Block Wall (R-598G)(Est. Lump Qty. 1 Lump 12,994.00 12,994.00 10,804.00 10,804.00 15,600.00 15,600.00
292 sq ft)

117 02831008* Modular Block Wall (R-598H)(Est. Lump Qty. 1 Lump 12,193.00 12,193.00 10,138.00 10,138.00 14,200.00 14,200.00
274 sq ft)

118 02831009* Modular Block Wall (R-598J)(Est. Lump Qty. 1 Lump 18,556.50 18,556.50 15,429.00 15,429.00 20,700.00 20,700.00
417 sq ft)

119 02831010* Modular Block Wall (R-598K)(Est. Lump Qty. 1 Lump 26,032.50 26,032.50 21,645.00 21,645.00 31,000.00 31,000.00
585 sq ft)

120 02831011* Modular Block Wall (R-598L)(Est. Lump Qty. 1 Lump 47,793.00 47,793.00 39,738.00 39,738.00 64,200.00 64,200.00
1074 sq ft)

Subtotal 214,579.00 178,414.00 256,800.00
30 - LANDSCAPING SR-9; 300 West to 800 North

121 02777010* Installation of City Furnished Tree Grate and 203 Each 700.00 142,100.00 175.00 35,525.00 550.00 111,650.00
Frame

122 028120010 Pressurized Irrigation System 1 Lump 175,000.00 175,000.00 283,700.00 283,700.00 253,000.00 253,000.00

123 02911001* Rock Mulch 300 cuyd 60.00 18,000.00 80.00 24,000.00 85.00 25,500.00

124 02912001* Contractor Furnished Topsoil 2792 cuyd 25.00 69,800.00 17.25 48,162.00 17.00 47,464.00

125 029220060 Turf Sod 3200 sq ft 1.00 3,200.00 0.70 2,240.00 0.60 1,920.00

126 029320030 Plant - No. 1 Container 5118 Each 15.00 76,770.00 6.60 33,778.80 6.50 33,267.00

127 029320050 Plant - No. 5 Container 409 Each 45.00 18,405.00 16.50 6,748.50 15.50 6,339.50

128 02932008D Plant - 2 inch Caliper 274 Each 625.00 171,250.00 250.00 68,500.00 230.00 63,020.00

129 02933010* Impermeable Membrane (Est. Qty 3,727 sq yd) 1 Lump 37,270.00 37,270.00 49,500.00 49,500.00 48,000.00 48,000.00

130 029380010 Tree Pruning 10 Each 50.00 500.00 0.01 0.10 0.01 0.10

131 16581000* Landscape Electrical System 1 Lump 10,000.00 10,000.00 67,850.00 67,850.00 66,000.00 66,000.00

Subtotal 722,295.00 620,004.40 656,160.60
40 - SIGNING SR-9; 300 West to 800 North

132 02891002P Sign, Type A-1 (Est. Qty 81 sq ft) 1 Lump 2,916.00 2,916.00 4,192.00 4,192.00 2,270.00 2,270.00

133 02891003P Sign Type A-1, 21inch X 15 inch (Est. Qty 6 1 Lump 540.00 540.00 587.00 587.00 535.00 535.00
each)

134 02891004P Sign Type A-1, 24 inch X 12 inch (Est. Qty 5 1 Lump 510.00 510.00 403.00 403.00 500.00 500.00
each)

135 02891005P Sign Type A-1, 24 inch x 24 inch (Est. Qty 8 1 Lump 1,184.00 1,184.00 920.00 920.00 900.00 900.00
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136 02891006P Sign Type A-1, 24inch X 30 inch (Est. Qty 6 Lump 2,070.00 2,070.00 863.00 863.00 840.00 840.00
each)

137 02891007P Sign Type A-1, 30inch X 30 inch (Est. Qty 1 Lump 437.00 437.00 230.00 230.00 170.00 170.00
each)

138 02891008P Sign Type A-1, 36 inch X 8 inch (Est. Qty 1 Lump 100.00 100.00 173.00 173.00 170.00 170.00
each)

139 02891009P Sign Type A-1, 36 inch X 36 inch (Est. Qty 1 Lump 150.00 150.00 403.00 403.00 225.00 225.00
each)

140 02891010P Sign Type A-1, 48inch X 48 inch (Est. Qty 3 Lump 1,995.00 1,995.00 2,070.00 2,070.00 840.00 840.00
each)

141 02891012P Sign Type A-2 (Est. Qty 112 sq ft) 1 Lump 12,432.00 12,432.00 5,796.00 5,796.00 3,750.00 3,750.00

142 02891013P Sign Type A-2, 21inch X 15 inch (Est. Qty 1 1 Lump 74.00 74.00 87.00 87.00 90.00 90.00
each)

143 02891014P Sign Type A-2, 10inch X 27 inch (Est. Qty 1 Lump 90.00 90.00 98.00 98.00 100.00 100.00
each)

144 02891015P Sign Type A-2, 24inch X 12 inch (Est. Qty 1 Lump 86.00 86.00 81.00 81.00 100.00 100.00
each)

145 02891016P Sign Type A-2, 24 inch x 24 inch (Est. Qty 1 Lump 367.00 367.00 115.00 115.00 112.00 112.00
each)

146 02891017P Sign Type A-2, 36 inch X 36 inch (Est. Qty Lump 11,718.00 11,718.00 7,245.00 7,245.00 4,000.00 4,000.00
18 each)

147 02891018P Sign Type A-2, 42inch X 9inch (Est. Qty 30 Lump 1,350.00 1,350.00 3,830.00 3,830.00 5,900.00 5,900.00
each)

148 02891019P Sign Type A-2, 54 inch X 9 inch (Est. Qty 30 Lump 1,350.00 1,350.00 6,383.00 6,383.00 7,550.00 7,550.00
each)

149 02891020P Relocate Sign Less Than 20 Square Feet (Est. Lump 738.00 738.00 220.00 220.00 800.00 800.00
Qty 2 each)

150 02891027P Remove Sign Less Than 20 Square Feet (Est. Lump 7,280.00 7,280.00 6,160.00 6,160.00 6,300.00 6,300.00
Qty 56 each)

151 02891028P Remove Sign Greater Than or Equal to 20 Lump 751.00 751.00 750.00 750.00 340.00 340.00
Square Feet (Est. Qty 1 each)

152 02891032P Slipbase Sign Base With Top Casting SLB-2 Lump 19,872.00 19,872.00 24,840.00 24,840.00 14,100.00 14,100.00
(B3) (Est. Qty 72 each)

153 02891036P Sign Post P3 (Est. Qty 60 each) 1 Lump 13,500.00 13,500.00 12,765.00 12,765.00 10,750.00 10,750.00

154 02891037P Sign Post P4 (Est. Qty 7 each) 1 Lump 1,750.00 1,750.00 2,818.00 2,818.00 1,550.00 1,550.00

155 02891038P Sign Post P5 (Est. Qty 6 each) 1 Lump 1,500.00 1,500.00 1,725.00 1,725.00 1,700.00 1,700.00
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INDEPENDENT COST ESTIMATE

Project Name: SR-9; 300 WEST TO 800 NORTH HURRICANE INC. (STANTON)
Desc of Construction: WIDEN TO 4-LANES. 42 SOUTH 850 WEST 3261W5720 S
Estimate Completion date on or before SUITE 201 TAYLORSVILLE,UT 84118
County: WASHINGTON (53) HURRICANE,UT 84737
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
Subtotal 82,760.00 82,754.00 63,592.00
50 - SIGNALS 300 West and Main Street Signals
156 02892001D Traffic Signal System SR-9/300 West 1 Lump 100,000.00 100,000.00 80,300.00 80,300.00 65,000.00 65,000.00
157 02892002D Traffic Signal System SR-9/Main St 1 Lump 100,000.00 100,000.00 89,100.00 89,100.00 74,000.00 74,000.00
Subtotal 200,000.00 169,400.00 139,000.00
60 - LIGHTING SR-9; 300 West to 800 North
158 16525003D Highway Lighting System 300 West to 800 1 Lump 250,000.00 250,000.00 132,000.00 132,000.00 134,000.00 134,000.00
North
Subtotal 250,000.00 132,000.00 134,000.00
70 - ATMS SR-9; 300 West to 800 North
159 135940010 Fiber Optic Communication System 1 Lump 200,000.00 200,000.00 101,000.00 101,000.00 102,000.00 102,000.00
Subtotal 200,000.00 101,000.00 102,000.00
Total: 10,106,546.00 10,203,871.40 10,679,324.05

Percent of Engineer's Estimate:

%

%




